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SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

PORTSMOUTH LIST OF DELIVERABLES 

 

The table below, Summary of Contract Deliverables, summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE 

will perform, and the date/timeframe that the Contractor shall submit the product. 

 

Deliverables are considered task order endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The types 

of DOE action are defined as: 

 

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE approval. 

The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review the deliverable 

and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide written responses. The 

Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a deliverable or document, the 

Contractor shall place it under change control and shall make no changes to that document without further DOE approval. 

 

 The due dates specified are the due dates for the final document. For documents approved by the PPPO, the contractor shall allow 10 business 

days for DOE review of drafts prior to submittal for approval of the final document. For documents requiring DOE headquarters or outside 

agency approval, the contractor shall allow 30 business days for review of drafts prior to submittal for approval of the final document. 

 

 Information – The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the 

information and providing comments. Contractor shall respond to all written comments. 

 

Summary of Contract Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives, 

federal regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations 

under the Task Order. 

 

 
Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

 C.3.1 CONTRACT TRANSITION 

1.  Contract Transition Plan  

 

C.3.1 Within 15 days after NTP  Approval 

2.  Transition Status Reports C.3.1 Weekly during Contract 

Transition beginning the 

date of NTP 

 Information 

 C.2.0 MANAGEMENT AND ADMINISTRATION 



Portsmouth Infrastructure Support Services  

Request for Proposal 

DE-SOL--0006421 

 

Attachment J-4 - 3 

 
Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

3.  All implementing policies, plans, 

and procedures for Programs 

required by this contract 

C.2.1 As required, based on 

attachment J-4 deliverable 

schedule 

 As appropriate  

4.  Deliverable Schedule  C2.1  Within 15 Days after NTP Initial submission and monthly 

updates  

Information  

5.  Worker Safety and Health 

Program 

C.2.2.1 

10 CFR 851 

Within 40 Days after NTP 

Updated Annually 

thereafter, and  

 90 days before significant 

program revisions or 

additions 

 Approval 

6.  Incident/Accident Reports 

(including subcontractor 

information). 

C.2.2.1 

DOE O 231.1B 

Quarterly, beginning the 

date of transition 

Electronic submission of injury 

and illness reports using the 

Computerized Accident/-

Incident Reporting System 

(CAIRS).   

Approval 

7.  Integrated Safety Management 

System Description 

C.2.2.2  

DOE G 450.4-1C  

DEAR 970.5223-1 

Within 40 Days after NTP  Approval  

8.  Performance Objectives, 

Performance Measures, and 

Commitments (POMC’s) 

C.2.2.2  

DEAR 970.5223-1 

Annual Review/Update 

beginning the date of  

ISM Description approval 

 Approval 

9.  Annual Integrated Safety 

Management System Effectiveness 

Review 

C.2.2.2  

DEAR 970.5223-1 

Annually beginning the 

date of ISM description 

approval 

 Approval 

10.  Environmental Management 

System 

C.2.2.2  

DOE O 436.1 

Provide information 

required by DOE 436.1  

to D&D contractor as 

needed  

Provide Input to D&D 

Contractor  

Approval  

11.  Site Sustainability Plan  C.2.2.2  

Executive Order 13514 

DOE O 436.1 

Provide comprehensive 

energy data report and 

other data required by 

DOE 436.1 to D&D 

contractor as needed 

Provide Input to D&D 

Contractor 

Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

12.  Radiation Protection Program C.2.2.3  

10 CFR 835 

Within 40 Days after 

NTP, annually thereafter, 

and 90 days prior to 

significant changes or 

additions 

 Approval 

13.  Environmental Radiological 

Protection Program 

C.2.2.3  

DOE O 458.1  

Within 60 Days after NTP  Approval  

14.  Portsmouth Site Emergency Plan C.2.2.4  

DOE O 151.1C 

Provide annual updates in 

coordination with D&D 

contractor  

Provide input to the D&D  

contractor for the annual 

updates 

Approval  

15.  Portsmouth Emergency Readiness 

Assurance Plan  

C.2.2.4  

DOE O 151.1C 

Provide annual update by 

September 30
th
 of each 

year 

Provide input to the D&D  

contractor for the annual 

updates 

Approval  

16.  Building/Project specific 

Emergency Plan(s) and 

Implementing Procedures 

C.2.2.4  

DOE O 151.1C 

Within 40 Days of NTP  Provide emergency plans for 

staff and buildings under the 

Contractor’s direct control 

Approval  

17.  Emergency Planning Hazard 

Survey and Hazards Assessments   

C.2.2.4  

DOE O 151.1C 

(see also C.3.2.1.2)  

Within 40 Days of NTP  Approval 

18.  Site Continuity of Operations Plan 

(COOP) 

C.2.2.4  

DOE O 150.1A 

Provide annual update by 

September 30
th
 of each 

year 

Provide input to the Site COOP 

Coordinator (the D&D 

contractor)  

Approval  

19.  Quality Assurance Program and 

Quality Implementation Plan  

C.2.2.5 

DOE O 414.1D  

EM-QA-001 (latest 

revision) 

Clause H.55 

Within 30 Days of the 

NTP 

The Contractor shall obtain 

DOE approval of the QAP and 

QIP prior to assuming full 

responsibility for the 

Portsmouth  Infrastructure 

scope from the incumbent 

contractor 

Approval 

20.  Quality Assurance Program and 

Quality Implementation Plan  

Updates 

C.2.2.5  

DOE O 414.1D  

EM-QA-001 (latest rev)  

Clause H.55 

Before significant 

changes or additions are 

made 

    Approval  

21.  Quality Assurance Program C.2.2.5  Annually, beginning the The Contractor shall perform a Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

Effectiveness Review and Report DOE O 414.1D 

EM-QA-001 (latest 

revision)  

Clause H.55 

date of  transition QAP effectiveness review 

annually, and submit to DOE a 

summary and, if necessary, an 

updated QAP  

22.  Issues Management System C.2.2.5  

DOE O 414.1D 

DOE O 226.1B 

EM-QA-001 (latest 

revision)  

Clause H.55 

Quarterly, beginning the 

date of transition 

Identification, assignment of 

significance category, and 

processing of nuclear safety-

related issues identified within 

the Contractor’s organization 

Information 

 

 

23.  Contractor Assurance System C.2.2.6  

DOE O 226.1B 

Within 40 Days of NTP 

Quarterly thereafter 

 DOE Approval  

24.  Occurrence Reporting and 

Processing of Operations 

Information 

C.2.2.7 

DOE O 232.2 

Per Occurrence 

Quarterly Trend Report 

beginning the date of 

transition 

 Approval 

25.  Price Anderson Amendments Act 

(PAAA) Noncompliance Tracking 

System (NTS) and reporting 

process 

C.2.2.8  

Clause H.31  
www.energy.gov/iea/nonco

mpliance-tracking-system-

registration-and-reporting   

Reporting as-needed per 

occurrence   

 Approval 

26.  Employee Concerns Status Report C.2.2.9 

DOE O 442.1A 

Quarterly & Annually 

beginning the date of 

transition 

 Information  

27.  Waste Management Plan C.2.2.10 

DOE O 435.1 

Within 40 days of the 

NTP 

Updated annually  

thereafter 

 Approval 

28.  Pollution Prevention Plan C.2.2.10 

Executive Order (EO) 

13423 

EO 13514 

DOE O 436.1 ¶2e 

Within 40 days of NTP, 

updated annually 

thereafter. Provide data 

required per DOE O 436.1 

to the D&D contractor as-

needed for updates to the 

Environmental 

See also  DOE G 450.1-2  Approval 

 

http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

Management System  

29.  Recycle Report  C.2.2.10 

EO 13423 

EO 13514 

Monthly beginning the  

date of transition 

Contractor shall report the 

recycle numbers to the DOE on 

a monthly basis with a break-

down of quantities in pounds 

for glass, plastic, aluminum, 

paper, and cardboard, as well as 

the number of printer cartridges 

and copier toner cartridges sent 

to a certified recycler for re-use 

Information 

 C.2.4 PROJECT MANAGEMENT 

30.  Monthly Progress Report C.2.4.1 

C.3.6.6 

EM’s Operations 

Activities Protocol, 

dated March 15, 2012, 

and the DOE Integrated 

Planning, Accounta-

bility, and Budgeting 

System – Guidance 

Documents, dated June 

2011 or the most current 

version. 

Monthly and not later 

than the 10th business day 

of the month beginning 

the date of NTP 

The report shall provide the 

prior month’s performance for 

each Contract Line Item 

Number (CLIN) and an update 

of the performance to date.  The 

report shall include a narrative 

description of scope accom-

plished, progress on corporate 

and contract specific perfor-

mance metrics, status of mile-

stones, and deliverables, as well 

as an update of the project 

schedule.   

Information 

31.  Annual Work Plan C.2.4.1  

EM’s  Operations 

Activities Protocol, 

dated March 15, 2012 

 

Initially at the date of 

transition. By September 

1
st
 of each year thereafter 

The submitted Annual work 

plan shall reflect the 

requirements and schedule of 

this Contract and the metrics to 

be achieved during the 

forthcoming year 

Information 

32.  Monthly Invoice G.4 “Billing Instructions” 

 

Monthly  One monthly invoice for all 

Contract Line Item Numbers 

shall be prepared and 

submitted in accordance with 

Approval/Payment 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

the requirements of Section 

G.4 “Billing Instructions” 

33.  Input in the Portsmouth Integrated 

Site-wide Federal Lifecycle 

Baseline 

C.2.4.1 Initial within 30 days of 

NTP.  

Update quarterly and as 

required thereafter 

Contractor shall provide the 

interim and full contract period 

of performance, schedule, and 

price information 

Approval  

 

34.  Monthly self-assessment report C.2.4.1 

Attachment J-8.C.1, 

“Government Quality 

Assurance Surveillance 

Plan” 

Monthly beginning the  

date of transition 

Contractor shall submit a 

monthly self-assessment report 

which assesses the Contractor’s 

work performance for that 

period against contract require-

ments and performance 

standards. 

Information 

35.  Work Breakdown Structure 

(WBS), WBS dictionary, and 

WBS/PWS crosswalk 

C.2.4.1 

EM’s Operations 

Activities Protocol, 

dated March 15, 2012, 

Within 30 days of NTP, 

and with changes.  

Provide  the Work Breakdown 

Structure (WBS), WBS 

dictionary, and WBS/PWS 

crosswalk  

Information  

36.  Weekly activity summaries  C.2.4.2  Weekly beginning the  

date of transition 

Establish a routine weekly 

status/project integration 

meeting to review ongoing and 

future activities and issues.  The 

Contractor shall provide a brief 

written weekly status of on-

going and future activities to 

DOE.   

Information  

 C.3.0 FIRMED FIXED PRICE WORK 

37.  Submit a Contractor Mission 

Statement  with S&S 

considerations integrated into all 

aspects of mission 

accomplishment  

C.3.2 Within 30 days of NTP  S&S considerations are to be 

integrated with all aspects of 

mission accomplishment and 

integrated into the Contractor 

Mission Statement  

Approval  

38.  Develop a mechanism to provide 

easy secure access for Portsmouth 

prime contractors to current 

C.3.2 Within 30 days of NTP  

Update annually 

thereafter 

Develop and submit to DOE a 

mechanism for ease of access to 

security policies and procedures  

Information  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

security policies and procedures  

39.  Prepare a security clarification 

letter 

C.3.2.1  

DOE O 142.3A 

DOE O 470.3B 

DOE O 470.4B 

DOE O 471.6 

DOE O 472.2 

DOE O 473.3  

DOE Tactical Doctrine; 

National Security 

Decision Directive 

(NSDD) 298 

National Industrial 

Security Program, 

Operating Manual 

(NISPOM).  

Within 30 days of the 

NTP 

This clarification letter shall 

delineate the Contractor’s 

responsibilities as the 

designated (Officially 

Designated Security Authority, 

ODSA) on the PORTS  site to 

implement and coordinate site 

S&S activities with the other 

prime contractors 

Information   

40.  Develop and implement a 

Safeguards and Security Training 

Program Plan 

C.3.2.1.1 

DOE O 470.4B 

Within 60 days of NTP  Approval 

41.  Maintain and provide S&S 

training records 

C.3.2.1.1 

DOE O 470.4B 

Upon DOE request   Information  

42.  Appoint a Portsmouth Facility 

Security Officer (FSO)  

C.3.2.1.1 

 

Within 60 days of NTP The Contractor shall appoint a 

FSO, who shall complete the 

FSO training within one (1) 

year of appointment  

Approval 

43.  Develop, document, and submit a 

Site Security Plan (SSP) detailing 

the S&S protection strategy for 

DOE assets at the site. 

C.3.2.1.2  

DOE O 470.4B  

Within 45 days of NTP The SSP shall address site-

specific S&S activities to 

include: 1) access control, 2) 

protection of classified matter, 

3) protection of unclassified 

controlled information (UCI), 

4) physical protection of special 

nuclear material, 5) personnel 

security, 6) Security Conditions 

(SECON) measures, and 7) 

Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

protection of government 

property.  

Contractor shall coordinate with 

the other DOE prime 

contractors to develop the S&S 

strategy for Portsmouth 

44.  Develop and implement S&S 

Project Plans and Security Plans 

for Classified Storage Areas, to 

include Non-Conforming Storage 

C.3.2.1.2 Within 60 days of NTP 

 

Approval 

45.  Develop and implement 

procedures for all applicable S&S 

topical and sub-topical areas 

which have not been thoroughly 

addressed in the SSP, 

C.3.2.1.2 Within 60 days of NTP  Approval  

46.  Develop a procedure for the 

management of controlled articles 

at the site. 

C.3.2.1.2. 

C.3.2.3.1.1 

Within 60 days of NTP The procedure shall include a 

review process to determine 

approval or denial of DOE 

contractor requests to use 

controlled articles (e.g., 

cameras, cell phones, portable 

electronic devices and recording 

devices). 

Concurrence  

47.  Evaluate the DUF6 Conversion 

Project Operational Site Security 

Plan for compliance with the SSP 

Processes 

C.3.2.1.2 Within 30 days of NTP The DUF6 Conversion Project 

Operational Site Security Plan 

shall be included as an adden-

dum to the  ODSA SSP 

Concurrence  

48.  Develop a security conditions 

(SECON) Response Plan 

C.3.2.1.2 Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

This plan shall be coordinated 

with and concurred on by the 

D&D contractor to ensure the 

plan can be carried out in an 

acceptable time frame. 

Approval 

49.  Develop a Site Demonstration 

Plan 

C.3.2.1.2 Within 60 days of NTP 

Update annually 

thereafter and when 

The plan shall be coordinated 

with and concurred on by the 

D&D contractor to ensure the 

Approval  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

significant changes occur  plan can be supported 

50.  Site Active Shooter Plan C.3.2.1.2 Within 30 days of NTP. 

Update annually 

thereafter and when 

significant changes occur. 

The plan shall be coordinated 

with and concurred on by the 

D&D  contractor to ensure the 

plan can be supported 

Approval  

51.  Develop and implement an insider 

threat program.  

C.3.2.1.2 Initially within 90 days of 

NTP.  Update annually 

thereafter and when 

significant changes occur. 

 Approval  

52.  Perform a chemical inventory 

assessment per CFATS and 

perform a Consequence Analysis 

as needed.  Submit a chemical 

screening inventory report.  

C.3.2.1.2 

6 CFR Part 27 

(see also 2.2.4) 

Annually beginning one 

year from date of prior  

chemical screening 

inventory report approval   

The Contractor shall crosswalk the 

inventory of the chemicals at the 

site with the Chemical Facilities 

Anti-Terrorism Standards 

(CFATS).  The Contractor will 

perform a Radiological/Toxic Risk 

Analysis for any results exceeding 

the thresholds listed in CFATS.  

The results of the inventory and 

analysis shall be included in a 

chemical screening inventory 

report to be submitted for approval  

Approval  

53.  Perform random assessments or 

surveillances, and make quarterly 

reports.  

C.3.2.1.2 

C.3.2.1.3.1  

DOE O 470.4B  

Initial report within 

60 days of NTP   

 

Quarterly thereafter  

As part of the SSP, develop a 

Self-Assessment program 

including implementing 

procedures. Perform random 

assessments, surveillances, and 

reviews to ensure continued 

compliance with the SSP and 

DOE Orders.  

Provide reports of all random-

assessments to DOE 

DOE will Approve the 

Program.  

 

The reports are 

submitted for 

Information 

54.  Respond to S&S data calls  C.3.2.1.2 

 

Upon DOE request   Information 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

55.  Develop an annual self-assessment 

schedule 

C.3.2.1.3.1  

 

Within 60 days of NTP 

Updated annually 

thereafter by September 

30
th
  of each year 

 Approval  

56.  Perform self-assessments  C.3.2.1.3.1  Annually per approved 

annual self-assessment 

schedule specified in 

deliverable 5455 

 Information 

57.  Annual Comprehensive Site 

Assessment Report 

C.3.2.1.3.1 Annually, per approved 

annual self-assessment 

Schedule specified in 

deliverable 5455 

 Approval (DOE 

ODFSA) 

58.  Performance Assurance Program C.3.2.1.3.2 

DOE O 470.4B  

Within 90 days of NTP 

d annually thereafter and 

when significant changes 

occur 

Develop, implement and maintain 

a PAP Plan that ensures: 1) S&S 

activities performed to protect 

DOE S&S interests meet 

established monitoring and testing 

requirements, and 2) the activities 

are performed with sufficient rigor 

to ensure that the program 

elements are at all times effective 

in proactively identifying and 

precluding adverse activity before 

security is compromised. 

Approval 

(Appropriate DOE 

ODFSA) 

59.  Document security performance 

metrics for essential S&S elements 

C.3.2.1.3.2  Monthly, beginning the 

date of transition 

 Information 

60.  Document security metrics for 

performance testing 

C.3.2.1.3.2 Quarterly, beginning the 

date of transition 

 Information 

61.  Provide Self-assessment Reports 

to the affected contractors  

C.3.2.1.3.3  

DOE O 470.4B  

Self-assessment reports 

shall be distributed to the 

affected contractors and 

FSO, per assessment 

Provide self-assessment reports 

to affected contractors and the 

PPPO FSO for development of 

corrective action plans (CAP’s)  

Information 

(Appropriate DOE 

ODFSA) 

62.  Develop a local system to track 

assessment findings and associated 

corrective actions  

C.3.2.1.3.3 Within 15 days of NTP 

 

Assessment findings or 

deficiencies will be tracked 

until closed.  

Information  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

63.  Conduct tracking and trending 

analyses of security deficiencies, 

and make quarterly reports.  

C.3.2.1.3.3   Quarterly beginning the 

date of transition 

 

 Approval  

64.  Maintain the Portsmouth site DOE 

Incidents of Security Concern 

(IOSC) Program Plan 

C.3.2.1.3.4  

DOE O 470.4B 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval 

(DOE ODFSA) 

65.  Provide Incidents of Security 

Concern (IOSC) Reports  

C.3.2.1.3.4 

 

Per occurrence Transmit all IOSC reports to the 

DOE ODFSA 

Approval 

(DOE ODFSA) 

66.  Trending Analysis of Incidents of 

Security Concern Reports (IOSC) 

C.3.2.1.3.4 Quarterly beginning the 

date of transition 

 Approval 

(DOE ODFSA) 

67.  Categorize each Incident of 

Security Concern (IOSC), issue an 

initial report, conduct an inquiry, 

and issue a closure report 

C.3.2.1.3.4 As required  per 

occurrence  

Ensure that each IOSC is 

properly categorized by 

significance level category and 

type.  Provide a report level of 

detail commensurate to the 

category.  

Approval 

(DOE ODFSA) 

68.  Develop Facility Clearance (FCL) 

Program 

C.3.2.1.4.1 

DOE O 470.4B 

Within 60 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

The program shall stipulate the 

requirements for initiating: (1) 

the issuance, modification, 

suspension, and/or termination 

of FCLs; (2) the registration of 

both FCLs and underlying 

contractual activities; and (3) 

the incorporation of S&S laws, 

regulations, and directives into 

prime contracts 

Information 

(DOE ODFSA) 

69.  Develop a facility data and 

approval record (FDAR) program 

plan 

C.3.2.1.4.1 

DOE O 470.4B 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval  

(DOE ODFSA) 

70.  Develop Foreign Ownership, 

Control or Influence (FOCI) 

Program  

C.3.2.1.4.2 

DOE O 470.4B 

Within 60 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

The program shall stipulate the 

requirements for the attaining 

and maintaining favorable 

FOCI determinations; and the 

Information 

(DOE ODFSA) 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

need for incorporation of S&S 

laws, regulations, and directives 

into other PGDP prime 

contractor subcontracts.   

71.  Establish the site security posture 

in the Safeguards and Security 

Program Plan  

C.3.2.2 

DOE O 470.4B  

Within 90 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 

 

Approval  

72.  Review the performance assurance 

metrics for the Protective Force’s 

communication equipment & 

prepare reports 

C.3.2.2  Semi-annually beginning 

the date of transition 

 Information 

73.  Develop and implement a 

procedure to address the REAL ID 

Act.  Develop a tracking 

spreadsheet, to be updated 

monthly.   

C.3.2.2  Within 30 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

Tracking spreadsheet is 

updated monthly 

beginning at procedure 

effective date.  

 Approval  

Spreadsheet – 

Information  

74.  Develop, implement, and maintain 

an access control program plan 

C.3.2.3.1 

 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval 

75.  Develop a Security Lock and Key 

Program Plan 

C.3.2.3.1.4 Within 30 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

The program shall protect and 

manage locks and keys in a 

graded manner based on the 

S&S interests being protected, 

identified threat, existing 

barriers, and the other 

protection measures afforded 

these interests 

Information  

76.  Evaluate, design, establish, and 

maintain the protection strategy 

for use of intrusion detection and 

C.3.2.3.2 

DOE O 473.3 

Within 90 days of NTP  

Update annually 

thereafter and when 

 Information 
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DOE (Approval/ 
Concurrence/ Information) 

assessment systems at the site significant changes occur  

77.  Develop a Barrier and Delay 

Strategy 

C.3.2.3.3 

DOE O 473.3 

Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information  

78.  Develop a Comprehensive 

Unclassified Controlled 

Information Program 

C.3.2.4.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information  

79.  Develop a Technical Surveillance 

Countermeasures Program 

C.3.2.4.2  Within 30 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Approval 

(DOE ODFSA) 

80.  Develop an Operations Security 

(OPSEC) Program 

C.3.2.4.3  Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The program plan shall be site-

wide, ensure protection of 

Critical Information (CI), and 

enhance mission effectiveness 

and protection of operations and 

activities 

Approval 

(DOE ODFSA) 

81.  Develop, implement and maintain 

a Classification Program Plan  

C.3.2.4.4  Within 60 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Approval  

82.  Provide a Classification Officer 

and supporting staff for all DOE 

classification activities at the 

Portsmouth Site  

C.3.2.4.4  Within 60 days of NTP  

 

 Information 

83.  Provide a quarterly classified/-

declassified program status report 

C.3.2.4.4  Quarterly beginning the  

date of transition 

 

 Information 

84.  Courtesy Copies of Assessments 

and Other Relevant Information  

C.3.2.4.4 

 

Upon DOE request Courtesy copies of assessments 

and other relevant information 

shall be provided to the PPPO 

Classification Coordinator, 

local Federal Classification 

Information 
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Officer and the Office of 

Environmental Management 

Program Classification Officer 

85.  Develop a Communications 

Security (COMSEC) Program 

C.3.2.4.5 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

 Information 

86.  Develop a Classified Matter 

Protection and Control Program  

C.3.2.4.5.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The CMPC Program shall 

specify the requirements for 

classified information to be 

protected and controlled 

commensurate with its 

classification level, category, 

and caveats 

Information 

87.  Prepare CMPC Custodian 

Briefings and General Briefings  

C.3.2.4.5.1 Maintain briefings as-

required; Provide to DOE 

upon request  

 Information  

88.  Develop Transportation Security 

Plan(s) for the offsite shipment of 

UCI  

C.3.2.4.5.1.1.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

Transportation Security Plan(s) 

shall describe and document the 

strategy for securing and 

tracking the shipment of 

gaseous diffusion process 

equipment components, work 

for others material and material 

containing UCI and/or 

classified matter being shipped 

from the PGDP to an offsite 

long-term disposal facility 

approved by DOE 

Approval 

(DOE ODFSA) 

89.  Develop a Personnel Security 

Program/Procedure 

C.3.2.5.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information 

90.  Notify the ODFSA of events or 

situations affecting the status of an 

C.3.2.5.1 Verbal notice or message 

within 2 working days  

The Contractor shall notify the 

ODFSA of any of the following 

Information 
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DOE (Approval/ 
Concurrence/ Information) 

applicant’s or employee’s security 

clearance.   

Written confirmation shall 

be provided within the 

next 10 working days.  

conditions affecting the status 

of an applicant’s or employee’s 

security clearance.  (13-point 

list follows at §C.3.2.5.1)  

91.  Develop a Control of Classified 

Visits Program 

C.3.2.5.2 Within 45 days of NTP 

(part of SSP) 

The Contractor shall develop 

and implement a program to 

address the requirements for 

classified visits. 

Approval 

92.  Develop a Safeguards and Security 

Awareness Program 

C.3.2.5.3   Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

The safeguards and security 

awareness program shall 

communicate personal security 

responsibilities to all 

individuals at the site.   

Information 

93.  Develop an Oversight Program for 

site Contractors’ Material Control 

and Accountability practices 

C.3.2.6  Within 45 days of NTP 

(part of SSP) 

As the ODSA, perform 

assessments of the site’s 

custodial contractors to ensure 

their compliance with site S&S 

plans  

Approval 

94.  Develop a Foreign Visits and 

Assignments Program 

C.3.2.7  Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The program shall establish and 

implement the requirements for 

contractors that involve foreign 

national access to DOE-owned 

or leased sites, information, 

technologies, or equipment. 

Approval 

95.  IT System Security Plan C.3.3.1.3  

DOE O 205.1B 

Within 45 Days of NTP 

Update annually  

thereafter 

 Approval  

96.  IT Assurance System C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Approval  

97.  System Development Lifecycle 

Plan  

C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Information 

98.  IT Incident  Management 

Handling Plan 

C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Information 
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99.  IT Cyber Security Self-

Assessments  

C.3.3.1.3 

DOE O 205.1B 

NIST SP 800-53 

 Assessments shall be 

completed annually, 

beginning the date of 

transition 

 Approval  

100.  Authorization to Operate (ATO) 

Designation  

C.3.3.1.6 Within 90 Days of NTP 

 

Obtain an ATO designation 

from the DOE Delegated 

Federal Authorizing Official 

(AO) to operate the General 

Support System for the 

Portsmouth Site 

Approval 

101.  Comprehensive Vision/ End-State 

for Communication and 

Information Technology 

Infrastructure 

C.3.3.2.1  

C.3.3.3.2.1  

Within 180 Days of NTP, 

update annually thereafter 

 

Develop and maintain a 

comprehensive future vision/end-

state for communication and 

information technology 

infrastructure 

Information 

102.  Restoration Priority List  C.3.3.2.109 Within 120 Days of the 

NTP 

 Approval 

103.  DOE Real Property Support C.3.4.1.1.1 

DOE O 430.1B 

Provide information to 

DOE  Realty Specialist 

upon request  

Requests will be on a 

case-by case basis 

dependent upon the type 

of real estate action being 

performed. 

Technical support to the DOE 

Certified Realty Specialists in 

furtherance of site real property 

estate activities.  Support may 

include but not limited to due 

diligence in planning, reporting, 

site re-use, property disposals 

(through sale or other means), 

leasing (in grants and out 

grants), process management, 

space and facility management 

Information 

104.  Ten Year Site Plan C.3.4.1.1.4 

DOE O 430.1B 

Annually in coordination 

with the D&D contractor 

Coordinate with the D&D 

contractor to provide data 

needed for comprehensive plan 

development.  

Approval 

105.  Disposition Support for 

Government Owned Property 

C.3.4.1.2 

DOE O 580.1A 

DOE O 458.1 

Per Occurrence Includes High-Risk Property 

Review, as required.  

Approval  
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106.  Disposition Classified or 

Controlled Equipment and 

Material 

C.2.5.2  

C.3.4.1.2 

41 CFR 109.45.309-52 

DOE O 476.1 

DOE O 580.1A 

Per Occurrence  Approval 

107.  Identify, Control and Disposition 

High-Risk Property 

C.2.5.2 

C.3.4.1.2 

DOE O 580.1A 

Annually, beginning at 

the date of transition 

 Approval 

108.  Annual Personal Property 

Inventory Report  

DOE O 580.1A  

FAR 52.245-1 (f)(1)(iv) 

Annually by Sep 30
th
 of 

each year 

Results of Annual Physical 

Inventories 

DOE Information 

109.  Loss, Damage, Destruction (LLD) 

or Theft of Personal Property 

DOE O 580.1A 

FAR 52.245-1 (f)(1)(vi)  

Per occurrence by 5th 

Day of the month 

beginning the date of 

transition 

Report of LDD and Theft of 

Personal Property 

DOE Information 

110.  Annual Report of Personal 

Property by Cost & Quantity 

DOE O 580.1A  

FAR 52.245-1 (f)(1)(iv) 

Annually by Dec 1st of 

each year 

Input data into Property Infor-

mation Database System (PIDS) 

DOE Information 

111.  Annual Report of Sales and 

Exchange Transactions 

41 CFR 102-39.85 Annually by Nov 1
st
 of 

each year 

Annual GSA Report DOE Information 

112.  Property Furnished to Non Federal 

Activities 

41 CFR 102-36.295 Annually by Nov 1
st
 of 

each year 

Annual GSA Report DOE Information 

113.  Plans and procedures for property 

management business system 

FAR 52.245-1 (f)  

AL-2013-11 Revised 

Within 60 days after NTP  Approval 

114.  Final property inventory for 

physically completed or 

terminated contracts 

FAR 52.245-1 (f)(1)(iv) 

At least 60 days prior to 

contract completion  

 DOE Information 

115.  Fleet reports for assigned motor 

vehicles (FAST) 
41 CFR 102-34.345 

Annually, by Dec 15
th
 of 

each year 

 DOE Information 

116.  Special reports for assigned motor 

vehicles 
41 CFR 109-38.9 

Per occurrence as required  DOE Information 

117.  Monthly Maintenance Report C.3.4.2.7  Monthly beginning the  

date of transition 

A monthly report detailing all 

scheduled maintenance activity 

DOE Information 

118.  Active work status report  C.3.4.2.7  Daily beginning the date 

of transition 

Provide a status report of any 

item of work, to include all 

work that has been completed, 

DOE Information  
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shall be provided within four 

hours during normal hours.  

This update may be made by 

automated reports generated by 

the CMMS 

119.  Preventive Maintenance Program C. 3.4.3.2 180 days after NTP  Develop and implement a 

comprehensive PM program for 

assigned buildings, structures, 

and installed equipment as set 

forth in this contract. 

Approval  

120.  Scheduled Road and Bridge 

Inspections and Reports  

C.3.4.4.3.3  

23 CFR 650.301, 

National Bridge 

Inspection Standards   

Paved roads – Inspection 

shall occur and inspection 

report shall be submitted 

annually during May of 

each year  

Unpaved roads – 

Inspection shall occur and 

inspection report shall be 

submitted annually during 

May of each year  

Drains & culverts –

Inspection shall occur and 

inspection report shall be 

submitted biennially 

beginning the date of 

transition 

Bridge – Inspection shall 

occur and inspection 

report shall be submitted 

biennially beginning the 

date of transition 

The Inspection Report shall 

focus on all areas of the 

pavement system to include the 

pavement surface, pavement 

markings, shoulders, ditches, 

drainage, signage, curbing 

along with documenting 

Potholes, Upheavals, and 

Alligator Cracked Repair.   

Information  

121.  Develop and implement a space 

cleaning plan 

C.3.5.1.1 Within 60 days of NTP 

and when any changes or 

updates are made 

Develop and implement a space 

cleaning plan which 

incorporates assigned facilities, 

service level, and frequencies.   

Approval  
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122.  Mowing Map, Plan, and Schedule C.3.5.2.3  Within 60 days of NTP  

Updated annually  

thereafter 

Develop a mowing plan and 

schedule to include the planned 

activities by week.  

Approval  

123.  Provide a condition report of any 

existing damages to facility assets 

prior to commencing work 

C.3.5.2.4.1  Prior to commencing 

work 

 Information  

124.  Snow and Ice Removal Plan C.3.5.3.3 90 Days after NTP, 

Updated Annually 

thereafter by August 30
th 

of each year 

Shall interface with all PGDP 

contractors to fully coordinate 

snow and ice removal tailored 

to support PGDP operations 

Approval 

125.  License and Permits for Pest 

Control Services 

C.3.5.4.2 Before pest control work 

commences 

 Information 

126.  Records of  Pest Control 

Operations  

C.3.5.4.3 Upon DOE request Chemical and Non-Chemical , 

including surveillances 

Information 

127.  Labels and Material Safety Data 

Sheets 

C.3.5.4.4 At least fourteen (14) 

calendar days prior to use 

Proposed changes in approved 

pesticide usage shall be 

submitted to the Government 

for approval at least fourteen 

(14) calendar days in advance 

of the anticipated use. 

Approval 

128.  Records Management Plan C.3.6.3  

36 CFR, Chapter XII,  

Subchapter DEAR 

970.5204-3 

H Clause 

Within 60 days of NTP 

When changes or updates 

are made  

 Approval  

129.  Image Quality Statistical Sampling 

Plan  

C.3.6.3.1  

36 CFR 1237 

NARA Bulletins  

Within 120 days of NTP  Approval 

130.  Vital Records Plan, Inventory, and 

Updates 

C.3.6.3.3 

36 CFR, Chapter XII,  

Subchapter B 

DOE O 243.1B  

Within 120 days of NTP  

Updated annually 

thereafter 

 Information  

131.  List of all Electronic Information 

Systems  

C.3.6.4.1 

DOE O 243.1B 

Annually beginning the 

date of transition 

See also C.3.6.3.1 Information  
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132.  Records Inventory and File Plan 

and updates 

C.3.6.4.2 

36 CFR, Chapter XII,  

Subchapter B 

DOE O 243.1B 

Within 120 days of NTP  

Updated annually 

thereafter  

 Approval 

133.  Respond to records management 

data calls  

C.3.6.5.4 

 

Upon DOE request   Information 

134.  CERCLA and RCRA 

Administrative Record Indices 

C.3.6.5.5 and C.3.8  

42 USC §9613(k),  

40 CFR §300.800, ff. 

HSWA, 42 U.S.C. 6901  

Quarterly beginning the 

date of transition  

 Information  

135.  Six month forecast schedule of 

health physics/radiologic survey 

support  

C.3.6.5.6 

 

Quarterly beginning the 

date of transition 

D&D contractor to provide 

survey support for contaminated 

records 

Information  

136.  Records Disposition Plan C.3.6.6  

36 CFR, Chapter XII,  

Subchapter B 

Within 120 days of NTP 

 

 Approval 

137.  Maintain and operate the 

Information Repository at the 

Environmental Information Center 

(EIC) and On-Line.  

Submit Quarterly Indices to DOE 

C.3.8  

40 CFR §300.800, ff. 

HSWA, 42 U.S.C. 6901  

Indices submitted 

quarterly, beginning the 

date of transition 

 Information  

138.  Training program C.3.9.2 Within 60 days of NTP  Computer based and instructor 

led in classroom. Training 

program reciprocity/–facility 

access between site contractors 

is required. Shall coordinate 

with other site contractors to 

consolidate training modules, 

where practicable. Shall review 

course content quarterly, and 

revise/update as necessary to 

meet current requirements and 

site conditions.  

Approval  

139.  Training schedule C.3.9.2  Within 60 days of NTP; 

Updates submitted as 

Update and document necessary 

databases and systems related to 

Approval  
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needed the training program, notifying 

personnel of training needs, 

maintain training schedules, and 

provide site access training 

qualification records and cards.   

140.  Energy Employee Occupational 

Injury Compensation Program Act 

C.3.10  

Pub. L. 106-398, § 3601; 

42 U.S.C. §7384, et seq.  

Clause H.49  

Monthly by the 15th day 

of the month for the 

period covering the 

previous  month 

beginning the date of 

transition  

Shall comply with the 

requirements of Section 3.4, 

Safeguards and Security, and 

C.3.6, Records Management 

and Document Control for the 

review and release of all 

records. 

Information 

141.  Contract Close-out Plan C.3.11 Six (6) months prior to the 

expiration of the contract 

 Approval 

  

 CONTRACTOR HUMAN RESOURCES MANAGEMENT 

142.  Pension Management Plan H.4 

DOE O 350.1 

Annually within 45 days 

after the last day of the 

plan year 

Approval  

143.  PRB Management Plan H.4 Annually beginning the 

date of transition 

Approval  

144.  Employee Benefits Value Study  H.4 Biennially beginning the 

date of transition 

Approval Employee Benefits 

Value Study  

145.  Employee Benefits Cost Study 

Comparison 

H.4 Annually beginning the 

date of transition 

Approval Employee Benefits Cost 

Study Comparison 

146.  Benefit Corrective Action Plans H.4 As Required Approval Benefit Corrective 

Action Plans 

147.  Actuarial Valuation Reports H.4 Annually beginning the 

date of transition 

Information Actuarial Valuation 

Reports 

148.  ERISA Section 103 Audit Report H.4 Annually beginning the 

date of transition 

Information ERISA Section 103 

Audit Report 

149.  Copy of IRS Form 5500 H.4 Annually beginning the 

date of transition 

Information Copy of IRS Form 5500 
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150.  Copy of IRS Form 5300 H.4 Annually beginning the 

date of transition 

Information Copy of IRS Form 5300 

151.  Changes to Pension Plan H.4 As Required Approval Changes to Pension Plan 

152.  Workforce Transition 

Plan/Agreements 

H.5 Multiple Deliverables as 

Required per H.5 

Approval Workforce Transition 

Plan/Agreements 

153.  Benefits Transition Plan H.5 Multiple Deliverables as 

Required per H.5 

Approval  

154.  Collective Bargaining 

Agreement(s) 

H.7 Within 30 Days of 

Ratification 

Information  

155.  Economic Parameters for 

Collective Bargaining 

H.7 As Required Approval  

156.  Report of Settlement H.7 Quarterly (as applicable) Information  

157.  Workforce Restructuring 

Information and Reports 

(including a Workforce 

Restructuring Plan if required) 

H.8 As Required Approval  

 FINANCIAL/ BUDGET 

158.  Report Associated with DOE 

Orders Regarding Inspector 

General and General Accounting 

Office Activities 

DOE O 221.1A 

DOE O 221.2A 

As Required  Approval 

159.  Audited Financial Statement  As Required  Information 

160.  Federal Managers Financial 

Integrity Act Report 

Public Law 97-255; 

31 USC §11, 66  

OMB Circular A-123 

As Required  Information 

161.  Management  Representation and 

Certification  

Public Law 97-255  

OMB Circular A-123 

Annually beginning the 

date of transition and 

upon DOE request 

 Information 

162.  Employer’s Post Retirement  

Benefits Other Than Pensions 

Financial Accounting 

Standards Board 

Statements 106, 132, 158 

Quarterly and Annual 

beginning the date of 

transition and upon DOE 

request  
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163.  Employer’s Accounting for 

Pensions 

SFAS 87, 132, 158  Quarterly and Annually 

beginning the date of 

transition, and upon DOE 

request 

 Information 

164.  Environmental Liabilities Financial Statement Annually and Quarterly 

beginning the date of 

transition and upon DOE 

request 

 Information 

165.  Environmental, Safety and Health 

Liabilities 

Financial Statement Annually beginning the 

date of transition and 

upon DOE request 

 Information 

166.  Deferred Maintenance Financial Statements Annually beginning the 

date of transition and 

upon DOE request 

 Information 

OTHER DELIVERABLES 

167.  Service Contract Report Clause I.17: FAR 52.204-

14 

Annually by October 31
st 

of each year 

 Information 

168.  Affirmative Action Plan for 

Females and Minorities 

 

Section I.46, FAR 

52.222-26 

Section I.48, FAR 

52.222-36 (Disabled) 

Within 30 days of NTP 

and updated annually 

thereafter by September 

30
th
 of each year 

 Information 

169.  Equal Employment Opportunity 

Report (EEO-1) 

Section I.46, FAR 

52.222-26 

Annually by September 

30
th
 of each year 

 Information 

170.  Affirmative Action Plan for 

Veterans 

Section I.47, FAR 

52.222-35 

Within 30 days of NTP 

and updated annually 

thereafter by September 

30
th
 of each year 

< See #160 above >  Information 

171.  Head Count for end of Current 

Fiscal Year and Projected head 

Count for Upcoming Fiscal Year 

 Upon DOE request   DOE Information 

172.  Projected Layoff’s for Current 

Fiscal Year and Future Fiscal 

Years 

 Upon DOE request  DOE Information 

173.  Standard Form 98-“Notice of DOE O 350.1 As required   DOE Information 
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Intention to Make a Service 

Contract and Response to Notice” 

174.  Executive Compensation Program 

Description 

DOE O 350.1 30 days after contract 

award 

 DOE Approval at 

Applicable Thresholds 

175.  Proposed Major Compensation 

and Benefit Plan Program Design 

Changes 

DOE O 350.1 30 days after contract 

award 

NOTE:  Major changes to the 

compensation program and 

benefit design changes need to 

be submitted in advance for 

DOE approval anytime the 

contractor is proposing to make 

a major change in either 

program. 

DOE Approval 

176.  Annual Compensation Increase 

Plan 

DOE O 350.1 30 days after contract 

award; annually thereafter 

at the beginning of the 

program year 

 DOE Approval 

177.  Contractor Benefits Program DOE O 350.1 30 days after contract 

award 

 DOE Approval 

178.  Plan Experience Reports for 

Liability Insurance 

DOE O 350.1 Upon DOE request  CO Information 

179.  Workplace Substance Abuse 

Program 

DOE O 350.1 30 days after contract 

award 

 DOE Approval 

180.  Substance Abuse Program Results 

and Reports for Lower Tier 

Subcontractors 

DOE O 350.1 

10 CFR 707 

Semi-annually, by 

January 30
th
 and July 30

th
 

of each year 

 DOE Information 

181.  Employee Assistance Program 

Implementation Plan 

DOE O 350.1 30 days after contract 

award 

 DOE Approval 

182.  Employee Assistance Program 

Services Reports 

DOE O 350.1 Upon DOE request  DOE Information 

183.  Federal Contractor Veterans’ 

Employment Report VETS-100A) 

41CFR60-300, 61-300,  

Clause I.58: FAR 52.222-

37 

Annually by September 

30
th
 of each year 

 DOE Information 

184.  Employer Information Report 

SF100 (EEO-1) 

41CFR60-1.7(a)(1) 

Clause I.46: FAR 52.222-

Annually by September 

30
th 

of each year 

 DOE Information 
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26  

185.  Affirmative Action Compliance 

Program- Females and minorities  

41CFR60-1.4 

41CFR60-1.40 

Clause I.55:,FAR 52.222-

26 

Within 120 days of NTP.  

Updated annually  

thereafter by July 31
st 

of 

each year 

 DOE Information 

186.  Affirmative Action Compliance 

Program- Veterans and Individuals 

with Disabilities 

41CFR60.250.5(a) 

41CFR60.250.40 

Clause I.47: FAR 52.222-

35  

41CFR60.741.40(b) 

41CFR60.741.40(c) 

Clause I.48: FAR 52.222-

36  

Within 120 days of NTP.  

Updated annually 

thereafter by July 31
st 

of 

each year 

 DOE Information 

187.  Basis of Estimate (BOE) 

Statements 

 Within 5 Days of Contract 

Award 

Basis of Estimate (BOE) 

Statements shall be at the same 

level of PWS pricing specified 

in the Section J, Attachment J-

10, Exhibit Line Item Numbers.  

The BOE documents shall 

support the Contractor's 

proposed prices by specifically 

identifying assumptions, as well 

as the resource quantities (labor 

hours, material quantities, etc.) 

and unit rates (labor rates, 

equipment rental rates, etc.) for 

all direct cost elements 

(Direct labor, materials, 

equipment, ODC's, etc.). 

Information 

188.  List of Environment, Safety, and 

Health Approvals  
 

H.19 Within 60 days of NTP   Information 

 
 


